
Trade Breakup without Rates

Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Notes1Trade :

Notes

This estimate was based on the following 
documentation supplied by the client

1

Architectural Drawings 2

Structural Drawings by 3

Survey by4

Finishes Schedule - 5

Specification by 6

7

Inclusions

As Per Estimate8

9

Exclusions

NoteGarden Shed & Storage10

Rock excavation11

Site remediation and decontamination12

Services Diversion13

Escalation Costs over the course of the project14

Council Contributions, design fees, authority fees, 
bank fees and charges, marketing or leasing or selling 
costs.

15

Contingency sums16

17

Disclaimer

This report is for the use only by the party to whom it 
is addressed and for no other purposes. No 
responsibility is accepted to any third party who may 
use or rely on the whole or any part of the content of 
this report. 

18

All quantites are a an approximate only.19

Under no circumstances are the quantities or rates to 
be used to form part of any building contract 
agreement.

20

Total :Notes
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Preliminaries           2Trade :

Preliminaries

1.00 ItemQuantity Survey1

0.01 ItemAdmin Support2

0.03 ItemSupervision %3

36.00 WeekPhone4

1.00 ItemSiganage5

6

Insurance

0.01 EachConstruction Insurance Public Liability etc7

0.00 itemInsurance (Portable Long Service Leave Levy8

0.01 itemHome Warranty Insurance9

1.00 ItemOH&S - PPE10

11

Site Establishment

1.00 eachSurveyors12

9.00 MonthToilet Hire per Month13

1.00 eachSediment control14

2.00 eachAll weather site crossover and driveway per site15

100.00 lmConstruction Chain Wire Fenec 1.8m Per Lm....(Site 
Hoarding)

16

1.00 ItemSmall Tools17

2.00 ItemProtection Site hoardings18

19

Certification

JobBuilding Approvals20

JobDA Approvals21

JobTown Planning 22

23

Scaffolding

31.00 mScaffold Hire Light Weight 4 Week Hire Period Set up 
and Removal

24

2.00 EachTransport to and from site25

31.00 mEdge Protection26

27
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Preliminaries           2Trade : (Continued)

Internal Clean

270.00 m2Clean Internal per m228

29

External Clean

72.00 HrManual Labour 2 hours per week30

9.00 EachSkip Bin 6m3 per skip  1 per Month31

Total :Preliminaries           
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Demolition              3Trade :

DEMOLITION

9.00 m2Demolish floorboards make good for new bathroom 
flooring

1

8.00 m2Demolish all fixtures, fittings, wall floor linings and 
make good for new stair - retain fixtures for reuse

2

1.00 ItemDemolish all fixtures, and cap services3

1.00 ItemExisting heating panel to be demolished4

12.00 m2New opening to existing wall for new window5

4.00 m2Fence + gate to be demolished6

9.00 m2Concrete path to be demolished7

15.00 m2Masonry fence to be demolished8

26.00 m2Demolish concrete slab to verandah9

1.00 ItemCarport to be demolished10

1.00 ItemDemolish existing Laundry, Kitchen, Dinning11

1.00 ItemPergola to be demolished12

1.00 ItemShed to be demolished13

123.00 m2Concrete paving to be demolished14

1.00 ItemTimber cubby to be demolished15

16

1st Floor

m2Demolish Entire 1st Floor including ceiling17

m2Demolish Entrie 1 st Floor roof structure18

19

Tip Charges

8.20 TonTip fees20

21

Concrete Cutting

mCutting 110mm Brickwork22

MCutting Cavity Brickwork23

24

Disconnection Charges

1.00 PSTemporary disconnection of Electrical Services.25

1.00 PSTemporary disconnection of Water Supply.26

Total :Demolition              
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Excavation - Plant Hire4Trade :

Detailed Excavation

16.00 hrBody truck hire ...........8 Tonne tipper.......double as 
the transport means of machinery to site

1

16.00 hrExcavator Combo 2

16.00 hTipper Hire 10m33

4

Disposal Of Spoil

16.00 m3 PCDisposal Of Spoil Including Tip Fees5

6

Crane Hire 

8.00 hrCrane Hire 25t Slew with Min 2Hr7

hrDogman hire8

Total :Excavation - Plant Hire
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Concrete Work - Termite Control5Trade :

Termite Control

1.00 EachTermite Managment Plan / Report 1

5.00 noPentrations per item2

25.00 mPermiter protention3

4

Ground Slab Footing Beams

41.00 mEB1 footing beam - Edge Beam - 625 deep by 300 
wide - with one layer of trench mesh per m complete

5

43.00 mIB1 footing beam - Intermediate Beam - 625 deep by 
300 wide - with one layer of trench mesh per m 
complete

6

7

Ground Slab

97.00 m2Concrete Slab 100mm thick with 1 layer of fabric per 
m2 complete **32MPA Polish Grade Concrete 
Finish***

8

9

Misc

1.00 ItemExtra Over Allowance To join Slabs10

11

Concrete Pump Hire

16.00 hrConcrete Pump Boom 34-36m. Min
Charge 2hrs +Del 1/2hr Each Way

12

26.00 m3Concrete Pump Line Charge Per M3 Pumped13

4.00 hrConcrete Pump Off Site Washout14

Total :Concrete Work - Termite Control
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Structural Steel - Metalwork6Trade :

Fabrication

143.00 mFabricate beam install cleats etc per lm1

2

Installation

143.00 mInstall Steel beams per lm3

4

Ancillary items bolts etc

1.00 EachShop Drawings.....Allowance5

143.00 mAllowance to Hot Dip Gal below items6

143.00 EachMisc Fixings per post beam7

8

Steel beam frames

45.00 mPFC 150x75     .17.7kg/m9

3.00 mPFC 180x75      .20.9kg/m10

10.00 mPFC 200x75     .22.9kg/m11

13.00 mPFC 250x90     .35.5kg/m12

6.00 mPFC 300x90     .40.1kg/m13

14

Equal / Unequal Angle / T Bars

6.00 m100X100X 6 EA15

3.00 m150X 90X10 UEA16

21.00 m200x200x10 Tbar17

m18

Posts

36.00 m89x6 squ19

20

21

Crane Hire 

NOTEIncluded in Plant hire sub heading 22

Total :Structural Steel - Metalwork
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Structural  Timber7Trade :

General Framing and Roof

Enternal Wall Frame Timber Supply Ex/2.700      
Mgp12 90x35  Studs at 450 centres  two rows of 
noggings

33.00 mPine H3 Structural Framing MGP12. 90X35mm 
Ixternal Wall frame with 2 rows of noggings

1

141.00 lmPine H3 Structural Framing MGP10. 90X35mm Studs 
precut to 2.595mm

2

Internal Wall Frame Timber Supply Ex/2.700      
Mgp12 90x35  Studs at 450 centres  two rows of 
noggings

12.00 mPine H3 Structural Framing MGP12. 90X35mm 
Ixternal Wall frame with 2 rows of noggings

3

94.00 lmPine H3 Structural Framing MGP10. 90X35mm Studs 
precut to 2.595mm

4

5

Bracewood Plywood

4.00 ea2700x900x4.5mm F14 Bracing Ply6

480.00 lmPine H3 Structural Framing MGP10. Temp Bracing7

8

Lintels - Beams - Posts

lmLintels  Hyspan 240x45 Laminated Venered
Lumber{lvl}

9

234.00 mSmartframe H3 300X45MM L/M SL30045H310

96.00 mSmartframe H3 200X45MM L/M SL20045H311

30.00 mPine Treated MGP10 KD H3 70X45mm L/M12

5.00 mPine Treated MGP10 KD H3 90X45mm L/M13

5.00 mPine Treated MGP10 KD H3 140X45mm L/M14

30.00 mPine Treated MGP10 KD H3 190X45mm L/M15

53.00 mPine Treated MGP10 KD H3 240X45mm L/M16

9.00 mLVL E13 Hyspan 130x45mm L/M17

18.00 mLVL E13 Hyspan 290x58mm L/M18

19

Flooring Systems

Flooring Sheet

43.00 m2Particalbd-Structorflor Red Tng. 3600x900x22mm GP 
(3.24 SQM)

20

21

Flooring Compressed
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Structural  Timber7Trade : (Continued)

20.00 m2FC Flooring Wet Area SCYON JH. 2700x600x19mm 
Secura (1.62m2) 

22

23

Trusses - Rafters - Roof Framing

219.00 est m2Estimate for roof trusses.........24

25

Misc 

1.00 ItemMisc Allowance26

27

Carpentry Hardware

1.00 eaNails-Bullet HD Galv Paslode 50x2.8 5Kg28

1.00 eaNails-Collated Paslode B20466D JDN 75x3.06 
S/STRP 3000

29

40.00 eaAdhesive-Liquid Nails. Fast Grab 420G30

3.00 eaScrews-Chipboard CSK H/PK.X910153 CSK HD 
8-10x25 PK/100

31

4.00 eaPunched Strapping 30M x 30mm x 1mm32

2.00 eaBolts & Nut-Hex Gal Zenith BTC0130 M12x130 
BOx50

33

1.00 eaTrubolt Hex M12 x140mm {box-20}34

1.00 eaConnector Plate 100 x 60mm 100s35

1.00 eaNails-Clouts Galv Paslode 30x2.8 5KG36

1.00 eaExtra Hardware Allowance37

Total :Structural  Timber
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Carpenter Labour8Trade :

Frame Labour 

45.00 lmLabour To Frame Wall or Prefab Frames1

10.00 lmCarpentry Labour To Install Bulkheads Plm2

1.00 eaCarpentry Labour To Install Std Bath Per
Item

3

4

Floor Systems Labour

55.00 m2Floor System Bearers & Joists5

55.00 m2Sheet Flooring Over Joists6

12.00 m2Labour To Lay Wet Area Flooring7

143.00 LmLabour To Cut Floor Joists In To Steel Beams8

9

Roof Labour

219.00 m2Labour To Install Trussses P/M210

11

Cladding Soffits Eaves Labour

9.00 m2Carpentry Labour Install Builders Paper M212

29.00 m2Carpentry Labour Soffits Per M213

9.00 m2Cladding External sheeting Labour P/M214

18.00 m2Carpentry Labour Patio Ceilings Per m215

16

Internal Fix Labour

219.00 m2Labour To fit out17

20.00 eaCarpentry Labour Install Bathroom
Hardware. Toiltet Roll Holders Towel Rails
Etc Per Item

18

120.00 lmLabour for Skirting............F/J Pine 68x12 Dressed F/J 
Pine 68 X 12mm

19

216.00 lmLabour for Architraves.........F/J Pine 42x12 Dressed 
F/J Pine 42 X 12mm

20

20.00 eaLabour for Jambs................F/J Pine 93x19 Pine F/J 
Dressed 93 X 19mm

21

22

Door Labour

1.00 eaLabour to install Pivot Door23

1.00 eaLabour to install Standard Size external doors....Door 
and Frame

24
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Carpenter Labour8Trade : (Continued)

1.00 eaLabour to install Stackable doors and per assembeled 
frames

25

20.00 eaLabour for to Internal Doors ...........inc Scribe, hang, 
and fit lock and prime top and bottom edge of door

26

27

Final Fit labour

219.00 m2Labour To fit out28

29

Misc 

1.00 ItemMisc Allowance 30

Total :Carpenter Labour
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Roofing9Trade :

Gutter

53.00 lmGutter 150 Quad Supply And Install Lm1

26.20 lmBox Gutter 300wide by 150 deep fully supported 2

3

Fascia / Barge / Apron / Parapets Flashings

65.00 mBarge Flashings Supply And Install Lm4

56.00 mApron Flashings5

10.00 EachSkylight Flashings6

4.00 eaDown Pipes Supply And Install Lm7

2.00 eaDown Spreader Supply And Install Lm8

9

Anticon

130.00 m2Anticon Insulation Blanket 55mm Supply and Install10

11

Metal Roof

130.00 m2Colourbond Iron Roof Supply And Install Kliplock
Per M2

12

300.00 lmMetal Roof Battens13

14

NOTE

NOTEScaffolding Edge Protection inc in Preliminaries15

16

Misc

1.00 EachAdd + Repair patch alter existing Terracotta Roof tiles17

Total :Roofing
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Glazing - Skylights - External Doors 10Trade :

Windows

QuoteWindows as per quote inset figure here1

1.00 PcTimber Window and Door PC Allowance2

3

External Doors

1.00 PcEntry Door4

5

Skylights

10.00 eaOperable roof windows used as skylights6

7

Misc

1.00 PCPrecast bay Window Frame Line with Timber 8

Total :Glazing - Skylights - External Doors 
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Cladding External Finishes - Insulation        11Trade :

External Cladding

9.00 m2Cladding Scyon Complete per m21

23.00 m2FC Cladding complete per m22

3

Eaves Soffits 

29.00 m2Eaves 600mm wide complete with sheeting and sub 
frame

4

5

Insulation

Sisilation

9.00 m2Rhino Foil Heavy Duty 60m/ 1350mm Supply & 
Install

6

7

Insulation

219.00 m2R3.5 Earthwool Batts  (Ceiling) Supply & Install8

55.00 m2R3.5 Earthwool Batts  (Floor Spacce) Supply & Install9

9.00 m2R1.5 Batts (Walls) Supply & Install10

Total :Cladding External Finishes - Insulation        
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Masonary - Blockwork - Brickwork - Stone Mason12Trade :

Brickwork Single Storey

Standard Bricks

245.00 m2Face Bricks 230 x 110 x 76mm Supply And Lay per 
m2 Brick Supply Allowance $850/1000

1

2

Sill Bricks

22.00 mPurpose Made Sill Bricks3

4

Bricklayers Hardware

3.00 rollDamp Course-Poly                110MMX500UMX30M 
POLY D/C      

5

3.00 rollDamp Course-Poly                 230MMX500UMX30M 
POLY D/C      

6

44.00 mGals Lintel Allowance 150x150 per lm7

8

Misc

1.00 ItemExtra Over Brick Seat9

Total :Masonary - Blockwork - Brickwork - Stone Mason
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Plumber - Drainer - Gas Fitter - Water Tanks13Trade :

Plumber Drainer Gas Fitter

2.00 eaLab/Plum/ Shr Plumbing Labour Install Shower 
Complete

1

2.00 eaLab/Plum/ WC Plumbing Labour Install Wc Complete2

2.00 eaLab/Plum/Basin Plumbing Labour Install Basin3

1.00 eaLab/Plum/Sink/K Plumbing Labour Install Kitchen 
Sink

4

1.00 eaLab/Plum/Sink/L Plumbing Labour Install Laundry 
Sink

5

1.00 eaLab/Plum/WM Plumbing Labour Install WM Complete6

1.00 eaLab/Plumb/D/Washer Plumbing Labour Install 
Dishwasher

7

4.00 eaLab/Plumb/D/Pipe Ds Plumbing Labour Install 90mm 
Pvc
Downpipe Double Storey

8

2.00 eaLab/Plumb/Ex/Tap Plumbing Labour Install External 
Tap

9

1.00 eaLab/Plumb/Tap Plumbing Labour Install Fridge Tap10

1.00 eaSub/Plum/Bath Plumbing Labour Install Bath 
Complete.
Materials And Labour

11

12

External Drainage

Water Feed

80.00 m25mm dia Copper branch lines with risers to building13

14

Sewer Line Feed

56.00 m100mm UPV Sewer main and asscociate branches15

16

Stormwater Line Feed

65.00 m100mm UPV Big Brute Stormwater main and 
asscociate branches

17

18

Hot Water System

1.00 NoteReuse Existing19

20

Misc

4.00 EachFloor Waste tile insert21

3.00 EachShower Drains Linear Drains22
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Plumber - Drainer - Gas Fitter - Water Tanks13Trade : (Continued)

4.00 mStrip Drains Stormtech23

2.00 EachWater Tanks Slimline24

1.00 EachDavey rainbank Pressure pump & Switch25

Total :Plumber - Drainer - Gas Fitter - Water Tanks
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Electrician - Mechanical        14Trade :

Electrican

45.00 eaLight Point1

16.00 eaLight switch2

45.00 eaInstallation of Light Fitting 3

4

Light Fittings

1.00 PcAll Lights Fittings Pc Allowance5

6

Single GPO

2.00 eaSingle Gpo7

1.00 eaSingle Gpo Dishwasher8

1.00 eaSingle Gpo Fridge/Freezer9

1.00 eaSingle Gpo Garbage Gobbler10

1.00 eaSingle Gpo Microwave11

12

Double GPO

40.00 eaDouble Gpo13

4.00 eaDouble Gpo External Only14

2.00 eaDouble Gpo 15 Amp External15

16

General Connections

1.00 eaTV Antennna  17

4.00 eaFree to Air TV Point18

4.00 eaPay TV Point ( Foxtel )19

2.00 eaExhaust Fan20

2.00 eaCeiling Fan / Light Wire & Connect21

2.00 eaCeiling Fan Install 22

4.00 eaData Connection per point Cat 6e23

4.00 eaSmoke Detector24

1.00 eaPhone Point25

3.00 eaAdditional Phone Points26

27

Install Elect Appl
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Electrician - Mechanical        14Trade : (Continued)

1.00 eaInstall Wall Oven Only28

1.00 eaInstall Cooktop Only29

1.00 eaWire Hot Water System ...Storeage Tank30

1.00 eaInstall Rangehood 31

1.00 eaAir Con Circuit 32 Amp32

4.00 eaInstall & connect under floor heating.33

34

Meter Box

1.00 noMeter Box & Switch Circuit Breakers & RCD35

1.00 noSub Board  Circuit Breakers & RCD36

50.00 mUnderground Power Single Phase37

38

Mechanical

NoteAir Conditioning NA39

1.00 PCHydronic Heating 40

41

Misc

1.00 PCIntercom42

Total :Electrician - Mechanical        
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Plasterer - Linnings - Render15Trade :

Ceilings

94.00 m2Plasterer M2 Supply Set & Sheet Ceilings 13mm 
**Upper Floor**

1

94.00 m2Platerer Ceiling batern screw fix  Supply and Install2

3

NOTES4

NoteAssuem no new ceilings to the main lower residence5

6

Walls

49.00 m2Plasterer M2 Supply Set & Sheet V\board7

587.00 m2Plasterer M2 Supply Set & Sheet Plasterboard 10mm8

9

Cornice

177.00 mPlasterer LM Supply & Set Cornice 10

120.00 mPlasterer LM Supply & Set Square Set Cornice11

12

Specialty items 

2.00 eaPlasterer LM Supply, Frame & Set Standard 600 x 600 
personhole

13

14

Reveals

100.00 mPlasterer LM Supply & Set Window Reveals15

16

Misc

97.00 m2Timber Linnings Boards to ceilings internal & external17

1.00 ItemPatch Repairs as needed Assume some damage will 
take place

18

Total :Plasterer - Linnings - Render
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Joinery - Stairs - Handrails16Trade :

Kitchen Cupboards

1.00 PCAll joinery 1

2

Stairs Internal

9.00 TreadStairs Internal Complete Supply & Install Stringer 
Riser Tread Black Butt 

3

12.00 TreadStairs Internal Complete Supply & Install Stringer 
*Open Tread* Tread Black Butt

4

1.00 EachStair Landing 1.0m x 2.0m Black Butt 5

6

Handrails

9.00 mInternal Handrails7

7.00 mRear Balcony TBA?? Metal8

Total :Joinery - Stairs - Handrails
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Internal Fix  Doors Architraves Skirting Shelves17Trade :

Doors Internal ......... (Estimate Prices)

3.00 EachSingle Leaf Doors 2100x520-820 Complete per Door 
**Hollow Core** D20 D21 D22

1

2.00 EachSingle Leaf Doors 2400x520-820 Complete per Door 
**Solid Core** D18 D19 Set Jambs Pivot Door Hinges

2

7.00 ea estHardware locks etc3

NoteNOTE Assume existing doors need no works4

5

Skirting

120.00 mSkirting TBA6

7

Architraves

216.00 mArchitraves TBA8

9

General Hardware

60.00 eaHinge Hirline Bz Hinge Hirline Bz254 X 100fp10

1.00 eaScrew C/Board Csk Rh Gp 8gx25mm
P/500 Cbd6425

11

1.00 eaSeal-Door Raven (BULK). RP3
915MM BRONZE

12

20.00 eaDoor stop cushioned EMRO. 75MM
WHITE 453

13

Total :Internal Fix  Doors Architraves Skirting Shelves
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Waterpoofing  - Ceramic Tiler 18Trade :

Waterproofing Internal

39.00 m2Waterproofing .......... Water Proofing Per 
M2.........Floors 

1

61.00 m2Waterproofing .......... Water Proofing Per 
M2.........Walls 

2

3

Tile Supply

74.00 m2Tiles Supply ............ Supply Tiles Wet Areas4

5

Tile Labour

74.00 lmSilicon Joints ........... Silicon Joints Per Lm6

14.00 m2Lab/Tile/Bed ............ Labor To Bed Floors M2. 
Showers

7

14.00 m2Lab/Tile/Floor A ....... Labor To Tile Floors M2. Direct 
Stick Std
Size Tiles

8

60.00 m2Lab/Tile/Walls A ...... Labor To Tile Walls M2 Direct 
Stick. Direct
Stick Std Size Tiles

9

14.00 m2FC Compressed underlay sheet10

Total :Waterpoofing  - Ceramic Tiler 
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

PC Items Taps Toilets Appliances  - Glazing - Screens Mirrors   19Trade :

Bathroom Fittings

1.00 PCSantiary Fittings Allowance1

2

Appliances

NoteBy Owner3

4

Pc Item

1.00 PcLiving Room Jet marster see through wood heater Pc 
Allowance Supply & Install

5

6

Mirrors

3.00 eaMirrors 900x900 std Supply & Install7

8

Shower screens

2.00 eaShower Screens 9

Total :PC Items Taps Toilets Appliances  - Glazing - Screens Mirrors   

Page : 24ESTIMATING AUSTRALIA 16/Apr/15Date of Printing:
- HSUITE 279 14-16 REDLAND BAY RD  LOGANHOLME QLD  4129 Offsider Estimating Plus (32 Bit) 

of 26



Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

Painting - Floor Coverings20Trade :

Painter

270.00 m2Lab/Paint/CeilingsA ..............Labour To Paint 
Ceilings to 2.7m Flat White

1

19.00 m2Lab/Paint/CeilingsA ..............Labour To Paint 
External Ceilings to 2.7m Flat White

2

587.00 m2Lab/Paint/Internals ...............Labour To Paint Internal 
Walls Doors Skirts and Archs to 2.7m

3

47.00 lmLab/Paint/Eaves ................. Labour To Paint Eaves up 
to 750mm Wide

4

9.00 m2Lab/Paint/Cladding ............. Labour To Paint 
Cladding M2

5

29.00 m2Lab/Paint/Soffits M2 ............Labour To Paint Soffits 
M2

6

4.00 eaLab/Paint/D/Pipes ...............Labour To Paint 
Downpipes Per Item To Single Storey

7

18.00 EachLabour To Paint Doors  Internal8

19.00 EachLabour To Paint Windows Doors External9

382.00 mLabour To Paint Skirting Archs etc10

11

Carpet

42.00 m2Carpet to selection per m2 Builders range Supply & 
Install inc Underlay

12

13

Timber Flooring

13.00 m2Supply and Install Flooring TBA14

1.00 EachAllowance to patch & Repair if needed15

16

Polished Concrete 

73.30 m2Polish Concrete Slab Grind Seal Finish17

Total :Painting - Floor Coverings
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Trade Breakup without Rates
Job Name : SAMPLE Job Description
Client's Name:

Item DescriptionItem AmountRateUnitQuantity
No.

External Works - Landscaping21Trade :

Landscaping 

1.00 PCLandscaping ........ Planting areas & Turf1

91.60 m2Turf Supply Pre * Lay 2

119.00 mEdging Metal / Timber  Supply & install3

4

Paving

32.40 m2Verandah paving Crazy Pave Pave 1 on Concrete5

146.20 m2Crazy pave on Gravel Pav -2 Pav-36

7

External Fences

25.00 mFence 1.8h Timber Fence Palings Hwd Posts Per M No 
specs on fence. Is listed an Acoustic.......Supply and 
Install
Fence

8

9

Gates

2.00 eaPersonal Access gate Hwd Pailing on steel frame10

11

Concrete Stairs

3.00 eaFormed concrete stairs per tread12

13

Graden Shed

1.00 PcGarden / Storage Shed Pc Allowance14

1.00 PcLattice Sreen to Rear Fence Pc Allowance15

1.00 PCSteel Planter Boxes Allowance 16

1.00 PCFront Fence Allowance 17

1.00 PCDriveway Swing Gates Allowance18

1.00 PCPergola Allowance19

Total :External Works - Landscaping
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